Republic of the Philippines

Department of Education

REGION V
SCHOOLS DIVISION OF SORSOGON

Invitation to Bid for CONSTRUCTION AND INSTALLATION OF
LEARNING CONTINUITY SPACES (LCS) UNDER CY 2026 BASIC

EDUCATIONAL FACILITIES FUND (BEFF)

Project Number: SDOSOR-1-2026-0003

1)

2)

The DepEd — Schools Division of Sorsogon Province, Balogo Sports Complex,
Sorsogon City through the OSEC-5-26-012152 intends to apply the sum of Fifty-One
Million Five Hundred Twenty-Four Thousand Six Hundred Forty Pesos Only (Php
51,524,640.00) being the Approved Budget for the Contract (ABC) to payments under
the contract for CONSTRUCTION AND INSTALLATION OF LEARNING CONTINUITY
SPACES (LCS) UNDER CY 2026 BASIC EDUCATIONAL FACILITIES FUND (BEFF),
with Project No. SDOSOR-I-2026-0003. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The DepEd — Schools Division of Sorsogon Province, Balogo Sports Complex,
Sorsogon City now invites bids for CONSTRUCTION AND INSTALLATION OF
LEARNING CONTINUITY SPACES (LCS) UNDER CY 2026 BASIC EDUCATIONAL
FACILITIES FUND (BEFF)* using the Competitive Bidding as Mode of Procurement.
Completion of the Works is required Thirty (30) calendar days from the date of Notice
to Proceed. Bidders should have completed, at least Fifty percent (50%) of the ABC
to be bid within 5 years from the date of submission and receipt of bids, contracts
similar to the Project shall be vertical construction / civil works. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section II.
Instructions to Bidders (ITB).

Item PHYSICAL | DURATIO
NO. SCHOOL MUNICIPALITY TARGET N (cd) TOTAL COST

3Approved Budget for the Contract (ABC) refers to the budget for the contract duly approved by the Head of the Procuring Entity
(HoPE), within the authorized amount in the General Appropriations Act (GAA), continuing, and automatic appropriations, or other
authorized source of funds, in the case of National Government Agencies (NGAs); the corporate operating budget approved by
the governing Boards, pursuant to Executive Order (EO) No. 518, s. 1979, entitled “Establishing a Procedure for the Preparation
and Approval of the Operating Budgets of Government Owned or Controlled Corporations, in the case of GOCCs, GFls, and RA
No. 8292, or the “Higher Education Modernization Act of 1997, in the case of SUCs; and the budget for the contract approved
by the Sanggunian through an appropriation ordinance in the case of LGUs. For multi-year contracts, for which a Multi-Year
Contractual Authority (MYCA) or an equivalent document is required, the ABC shall be the total project cost reflected in the MYCA
or equivalent document (Section 5(a), RA No. 12009).

4 A brief description of the scope of Works should be provided, including quantities, location of project, and other information
necessary to enable potential bidders to decide whether or not to respond to the invitation.
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1 Putiao ES Barcelona 1 unit 30 days Php 2,146,860.00
2 Staégruz Barcelona 1 unit 30days | Php 2,146,860.00
San Jose
3 (Lower) Bulusan 1 unit 30 days Php 2,146,860.00
PS
4 T'”ggpo Bulusan 1 unit 30days | Php 2,146,860.00
5 Stal'E(S:r”Z Casiguran 1 unit 30days | Php 2,146,860.00
6 Tigbhao Es Casiguran 1 unit 30 days Php 2,146,860.00
Bagong . .
7 Sirang HS Castilla 1 unit 30 days Php 2,146,860.00
8 D“'Egga” Castilla 1 unit 30days | Php 2,146,860.00
9 Maggao Donsol 1 unit 30days | Php 2,146,860.00
10 SugEuslan Donsol 1 unit 30 days Php 2,146,860.00
11 | Aguinaldo Gubat lunit | 30days | Php 2,146,860.00
12 Union ES Gubat 1 unit 30 days Php 2,146,860.00
13 Bliss ES Irosin 1 unit 30 days Php 2,146,860.00
14 Ca"éasya” Irosin 1 unit 30days | Php 2,146,860.00
R.P.
15 Tabuena Juban 1 unit 30 days Php 2,146,860.00
ES
lluminado
16 Carranza Magallanes 1 unit 30 days Php 2,146,860.00
ES
Vicente
17 Dorotan Matnog 2 units 30 days Php 4,293,720.00
ES
San
18 Antonio Prieto Diaz 1 unit 30 days Php 2,146,860.00

ES




3)

4)

5)

6)

7)

8)

9)

Sto

19 Domingo Prieto Diaz 1 unit 30 days Php 2,146,860.00
ES
San Sta

20 Sebastian ' 2 units 30 days Php 4,293,720.00
ES Magdalena
Sta. Sta

21 Magdalena ' 2 units 30 days Php 4,293,720.00
CS Magdalena

TOTAL 24 units 30 days Php 51,524,640.00

Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)".

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from DepEd — Schools Division of
Sorsogon Province, Balogo Sports Complex, Sorsogon City and inspect the Bidding
Documents at the address given below from 8:00am to 5:00pm (Office Hours).

A complete set of Bidding Documents may be acquired by interested bidders on April
28, 2026 to May 18, 2026, 08:00 a.m to 05:00 p.m from the address given below upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Fifty-Thousand Pesos Only
(Php50,000.00). The Procuring Entity shall allow the bidder to present its proof of
payment for the fees in person not later than the submission of their bid.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

The DepEd — Schools Division of Sorsogon Province, Balogo Sports Complex,
Sorsogon City will hold a Pre-Bid Conference on May 06, 2026 (Wednesday), 11:00
A.M. at Bids and Awards Secretariat Office, 2" Floor, DepEd Schools Division of
Sorsogon, Balogo Sports Complex, Sorsogon City and/or through video
conferencing via web link to be provided by the BAC Secretariat which shall be open to
prospective Bidders.

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission to the office address indicated below on or before May 18,
2026, 08:00 A.M. Late bids shall not be accepted.

All Bids must be accompanied by Bid Security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

Bid opening shall be on May 18, 2026, 01:00 P.M. at Bids and Awards Secretariat
Office, 2" Floor, DepEd Schools Division of Sorsogon, Balogo Sports Complex,
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Sorsogon City and/or through video conferencing via web link to be provided by the
BAC Secretariat. Bids will be opened in the presence of the Bidders’ representatives
who choose to attend the activity.

10) Calendar of Biding Activity for the Project are as follows:

Activity Date and Time Venue
Issuance of Bidding | April 28, 2026 to May 18, | BAC Secretariat Office
Documents 2026
Pre-Bid Conference May 06, 2026, 11:00 am DepEd Sorsogon Province — BAC
Secretariat Office, Balogo Sports
Complex, Sorsogon City
Submission of Bids May 18, 2026, 8:00 am DepEd Sorsogon Province — BAC
Secretariat Office, Balogo Sports
Complex, Sorsogon City
Bid Opening May 18, 2026, 01:00 pm DepEd Sorsogon Province — BAC
Secretariat Office, Balogo Sports
Complex, Sorsogon City
Bid Evaluation May 19, 2026 DepEd Sorsogon Province — BAC
Secretariat Office, Balogo Sports
Complex, Sorsogon City

Post Qualification May 20, 2026 Bidder with Most Advantageous
Responsive Bid (MARB) offer
Notice of Award May 21, 2026 Office of the SDS, DepEd SDO

Sorsogon Province, Balogo Sports
Complex, Sorsogon City
Contract Signing May 25, 2026 Office of the SDS, DepEd SDO
Sorsogon Province, Balogo Sports
Complex, Sorsogon City
Notice to Proceed May 27, 2026 Office of the SDS, DepEd SDO
Sorsogon Province, Balogo Sports
Complex, Sorsogon City

11) The DepEd Schools Division of Sorsogon Province reserves the right to reject any
and all bids, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Section 70° of R.A. No. 12009, without incurring
any liability to the affected Bidder or Bidders.

12) For further information, please refer to:

MA. PATRICIA D. MARTIRES

Administrative Officer IV (Procurement Officer)

DepEd SDO Sorsogon, Balogo Sports Complex , Sorsogon City

Mobile No. (0950) 917 9720 | Email: bac.sorsogon@depedsorsogon.com.ph
Website: depedsorsogon.com.ph

5 Reservation Clause
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13)  You may visit the following websites:

For downloading of Bidding Documents: https://philgeps.gov.ph

2
(15
\-K
CHERYLL V. BERMUDO, CESE
Assistant School Division Superintendent

Chairperson
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	Glossary of Acronyms, Terms, and Abbreviations
	Definition of Terms
	Section I. Invitation to Bid
	Section II. Instructions to Bidders
	A. General
	1)  Scope of Bid
	1.1 The Procuring Entity named in the BDS, invites Bids for the [insert Procurement Project], with Project Identification Number [indicate number].
	The Procurement Project (referred to herein as “Project”) is for the construction of Works, as described in Section VI (Specifications).
	1.2 The winning Bidder will be expected to complete the Works by the intended completion date specified in SCC Clause 1.1.
	2)  Source of Funds
	3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
	3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders and Contractors, shall observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, the Procuring Entity:
	a) defines, for purposes of this provision, the following terms under existing laws, rules, and regulations:
	i) "corrupt practice" means an act by which officials in the public or private sectors improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includes the offering, giving...
	ii) "fraudulent practice" means a misrepresentation of facts for purposes of influencing a procurement process or the execution of a contract to the detriment of the Procuring Entity, which includes collusive practices among Bidders (prior to or after...
	iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-competitive levels.
	iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of a contract;
	v) “obstructive practice” is
	b) Undertakes to reject a proposal for award upon prima facie determination that the Bidder recommended for award has engaged in any of the prohibited practices mentioned in this Clause for purposes of competing for the contract.
	3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties available under the applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in ITB Clau...
	3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and accounts of a Bidder or Contractor in the bidding for and performance of a contract themselves or through independent auditors as reflecte...
	4)  Conflict of Interest

	4.1 All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have c...
	a) A Bidder has controlling shareholders or beneficial owners in common with another Bidder;
	b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	c) A bidder has the same legally authorized representative as that of another Bidder for purposes of this Bid;
	d) A bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the Procuring Entity regarding this bidding pro...
	e) A bidder who participated as a consultant in the preparation of the design or technical specifications of the goods and related services that are the subject of the bid; or
	f) A bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in consulting services for the preparation related to procurement for or implementation of the project, if the personnel would be involved in any ...
	4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement of the Bidder that it is not related, by consanguinity or affinity up to the third civil degree, to the HoPE, Procurement Agent (if engaged), the head of the Project Manageme...
	4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it represents. Failure to comply shall be a ground for the automatic disqualification of the bid in consonance with Section 59 of the IRR. For this reason, relationshi...
	a) In the case of individuals or sole proprietorships, to the Bidders and their spouses;
	b) In the case of partnerships, to the partnership itself and its partners;
	c) In the case of cooperatives, to the cooperative itself and members of the board of directors, general manager or chief executive officer;
	d) In the case of a partnership, joint venture, or consortium, to the entity itself, its members or partners, as well as any person or entity that is a member of a blacklisted partnership, joint venture, or consortium; and
	e) In the case of corporations, a single stockholder, together with  their relatives up to the third civil degree of consanguinity or affinity, and  their assignees, holding at least twenty percent (20%) of the shares therein, its chairperson and pres...
	5) Eligible Bidders
	5.1  Only Bids found to be legally, technically, and financially eligible will be evaluated. For procurement of Infrastructure Projects, the following persons shall be eligible to participate in this bidding:
	a) Duly licensed Filipino citizens or sole proprietorships;
	b) Partnerships duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines;
	c) Corporations duly organized under the laws of the Philippines, and of which at least sixty percent (60%) of the outstanding capital stock belongs to citizens of the Philippines;
	d) Cooperatives duly organized under the laws of the Philippines; and
	e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a group of two (2) or more persons or entities that intend to be jointly and severally responsible or liable for a particular contract; Provided, however, that in accordance wi...
	5.2  The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the BDS.
	5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the persons or entities enumerated in Section 52 of the IRR may participate in the procurement of Infra...
	5.4 The Bidder must have completed an SLCC that is similar to the procurement project to be bid, and whose value must be equivalent to at least fifty percent (50%) of the ABC, adjusted to current prices using the Philippine Statistics Authority (PSA) ...
	For foreign-funded procurement, the GoP and the foreign government, or foreign or international financing institution may agree on another track record requirement, as specified in the BDS.
	Moreover, a contract shall be considered similar to the procurement project if it has the same major categories of work. The Procuring Entity may clarify in the Bidding Documents what is regarded as major categories of work, guided by the principle of...
	5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project owner other than the Contractor, or a final rating of at least Satisfactory in the Constructors Performance Evaluation System (CPES), or a similar perf...
	5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be bid, calculated as follows:
	NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the procurement project to be b...
	The value of the domestic bidder’s current assets and current liabilities shall be based on the latest AFS submitted to the BIR.
	For purposes of computing the foreign bidders' NFCC, the value of the current assets and current liabilities shall be based on their latest AFS prepared in accordance with international financial reporting standards.
	6)  Bidder’s Responsibilities
	6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX. Philippine Bidding Documents Related Forms as required in ITB Clause 12.1(h)(iv).
	6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect this Project in any way.
	6.3 The Bidder undertook the following responsibilities:
	a) Took steps to carefully examine and ensure full understanding and comprehension of the Bidding Document, its requirements, clauses, and provisions;
	b) Acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	c) Made an estimate of the facilities available and needed for the contract to be bid, if any;
	d) Complied with its responsibility to inquire or secure Supplemental Bid Bulletin(s);
	e) Ensured that it is not “blacklisted” or barred from bidding by the Government of the Philippines (GoP) or any of its agencies, offices, corporations, or LGUs, including foreign government, or foreign/ international financing institutions whose blac...
	f) Ensured that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and that all statements and information provided therein are true and correct;
	g) Authorized the HoPE or its duly authorized representative/s to verify all the documents submitted;
	h) Ensured that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, to sign, and execute the ensuing contract, ac...
	i) Complied with the disclosure provision under Section 81 and 82 of RA No. 12009 and its IRR in relation to other provisions of RA No. 3019;
	j) Complied with existing labor laws and standards. Moreover, the Bidder undertakes to:
	i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing conditions of work as established by national laws, rules and regulations; or Collective Bargaining Agreement (CBA) or arbitration award, if and when ...
	ii) Comply with Occupational Safety and Health Standards (OSHS) and correct deficiencies, if any.
	In case of imminent danger, injury or death of the worker, the Bidder undertakes to suspend contract implementation pending clearance to resume from the DOLE Regional Office, in compliance with the Work Stoppage Order; and
	iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, hours of work and other benefits under prevailing national laws, rules and regulations; or CBA or arbitration award, if and when applicable, throug...
	k) Ensured that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement ...
	6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project requ...
	6.5 Further, the Bidder shall bear all costs associated with the preparation and submission of its bid, and the Procuring Entity shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	In case of failure of bidding, the Bidding Documents fee may be applied in the re-bidding for the same Project.
	6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept bids only from those that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	7)  Origin of Goods and Services
	Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the U...
	8)  Subcontracts
	8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may be approved by the HoPE and as stated in the BDS. However, the subcontracted portion shall not exceed fifty (50%), or a different percenta...
	8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from any liability or obligation that may arise from the contract.
	8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall submit the same eligibility documents as the general contractor. Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility of the ge...
	8.4  Subcontracting arrangement, if allowed, including the time of submission of the eligibility documents of the subcontractor, shall be disclosed in the BDS.

	B. Contents of Bidding Documents
	9)  Pre-Bid Conference
	9.1  If so specified in the BDS, a pre-bid conference shall be held either at the Procuring Entity’s physical address and/or online through videoconferencing, webcasting, or similar technology, or a combination thereof, on the date indicated therein, ...
	9.2 The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for the submission of and receipt of bids, but not earlier than seven (7) calendar days from the posting of the invitation to bid and other bidding documen...
	9.3 Bidders are highly encouraged to attend the pre-bid conference to fully understand the Procuring Entity’s requirements.  While non-attendance of the Bidder will in no way prejudice its bid, the Bidder is deemed to know any changes and/or amendment...
	The proceedings of the pre-bid conference shall be recorded, and the corresponding minutes shall be prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall be made available to prospective Bidders not later than ...
	9.4 Decisions of the BAC amending any provision of the Bidding Documents shall be issued in writing through a Supplemental Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10)  Clarification and Amendment of Bidding Documents
	10.1  Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the BAC of the Procuring Entity at the address or electronic mail indicated in...
	10.2 The BAC shall respond to the said request by issuing a Supplemental Bid Bulletin duly signed by the BAC Chairperson. It shall be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before ...
	10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and...
	10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the PhilGEPS website, in any conspicuous place in the premises of the Procuring Entity, and on the website or social media platforms of the Procuring Entity, if available, o...

	C. Preparation of Bids
	11)  Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12) Documents Comprising the Bid: Technical and Financial Components
	12.1  The first bid envelope shall contain the following technical documents, including the eligibility documents:
	a) PhilGEPS Certificate of Registration (Platinum Membership) in accordance with Section 20 of the IRR;
	b) PCAB License and Registration, in case of Joint Venture (JV);
	c) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid;
	d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.
	The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project owner other than the Contractor, or a final rating of at least satisfactory in the CPES, or a similar performance and monitoring system. In case of contrac...
	e) NFCC computation in accordance with ITB Clause 5.6;
	f) Joint Venture Agreement (JVA), if applicable;
	g) Bid Security in the prescribed form and amount in accordance with ITB Clause 16, and validity period under ITB Clause 15;
	h) Project Requirements, which shall include the following:
	i) Organizational chart of the personnel to be deployed for the procurement project to be bid;
	ii) List of Contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the procurement project to be bid, with their complete qualifications and experience data. These personnel must meet the...
	iii) List of Contractor’s major equipment units which are owned, leased, or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor or vendor for the duration of the project, a...
	iv) Omnibus Sworn Statement in accordance with Section 54.3 of the IRR.
	12.2  The second bid envelope shall contain the Financial Bid Form, which includes the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.
	12.3  Whenever necessary, modifications may be made to the foregoing provisions specifically for major and specialized procurement to suit the particular needs of the Procuring Entity, subject to the approval of the GPPB.
	12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated in the BDS, for foreign-funded procurement, the ABC shall be applied as the ceiling to bid prices provided the following conditions are met:
	a) Bidding Documents are obtainable free of charge on a freely accessible website.  If payment of Bidding Documents is required by the Procuring Entity, payment could be made upon the submission of bids.
	b) The Procuring Entity has procedures in place to ensure that the ABC is based on recent estimates made by the engineer or the responsible unit of the Procuring Entity and that the estimates are based on adequate detailed engineering and reflect the ...
	c) The Procuring Entity has trained cost estimators on estimating prices and analyzing bid variances. In the case of Infrastructure Projects, the Procuring Entity must also have trained quantity surveyors.
	d) The Procuring Entity has established a system to monitor and report bid prices relative to ABC and engineer’s or Procuring Entity’s estimate.
	e) The Procuring Entity has established a monitoring and evaluation system for contract implementation to provide feedback on actual total costs of goods and works.
	However, the GoP and the foreign government, or foreign or international financing institutions may agree to waive the foregoing conditions.
	13)  Bid Prices
	13.1  The contract shall be for the whole Works, as described in the Bidding Documents, based on the priced Bill of Quantities submitted by the Bidder.
	13.2  The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  In case partial bids are allowed in the ITB, bids not addressing or providing all of the required items in the Bidding Documents including...
	13.3  For the given scope of work in the contract as awarded, all bid prices shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GC...
	14)  Bid Currencies
	14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate as publi...
	14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for purposes of bid evaluation and comparing the bid prices, will convert the currencies in which the bid price is expressed to Philippine Peso at the foreign exchange rates.
	14.3  Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Peso.
	15)  Bid Validity
	15.1  Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	15.2  Should it become necessary to extend the validity of the bids and the bid securities beyond one hundred twenty (120) calendar days, the Procuring Entity concerned shall request in writing all those who submitted bids for such extension before th...
	16)  Bid Security
	16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as stated in the BDS, which may include the following:
	The Bid Security shall be denominated in Philippine Peso and posted in favor of the Procuring Entity.
	16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable Bid Security shall be considered as non-responsive and rejected by the Procuring Entity.
	16.3  In no case shall the Bid Security be returned later than the expiration of the bid validity period indicated in the Bidding Documents, unless it has been extended in accordance with Section 57.2 of the IRR. In case the bidder is required to exte...
	16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the posting of the performance security pursuant to ITB Clause 30, the Bid Security of the successful Bidder’s Bid Security will be discharged, but in no case later than ...
	16.5  The Bid Security may be forfeited based on any of the following grounds, as provided under Rule VIII, X, XI, and XXI of the IRR:
	a) If a Bidder:
	i) With the Lowest Calculated Responsive Bid (LCRB), Most Economically Advantageous Responsive Bid (MEARB), Most Advantageous Responsive Bid (MARB), Single Calculated and Responsive Bid (SCRB), Single Economically Advantageous Responsive Bid (SEARB), ...
	ii) Causes the delay, without justifiable cause, of the screening for eligibility, opening of bids, evaluation and post evaluation of Bids, and awarding of contracts;
	iii) Refuses to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	iv) Withdraws a bid, or refuses to accept an award, or refuses or fails to enter into contract with the Procuring Entity without justifiable cause, after the approval of the HoPE for having been the declared LCRB or MEARB, as the case may be;
	v) Refuses or fails to furnish performance security within the prescribed time;
	vi) Commits of three (3) or more of any of the acts imposed with suspension, as provided under Section 99 of the IRR;
	vii) Uses force, fraudulent machinations, coercion, undue influence or pressure on any member of the BAC or any officer or employee of the Procuring Entity to take a particular action for its own favor or gain, or to the advantage of a particular bidder;
	viii) Colludes with one (1) or more bidders and submitting different bids as if they were bona fide, when they knew that one or more of them was so much higher than the other that it could not be honestly accepted and that the contract will surely be ...
	ix) Maliciously submits different bids through two (2) or more persons, corporations, partnerships, or any other business entity in which it has interest, to create the appearance of competition that does not in fact exist so as to be declared as the ...
	x) Enters into an agreement with other bidder/s which call upon one to refrain from bidding for procurement contracts, or which call for withdrawal of bids already submitted, or which are otherwise intended to secure an undue advantage to any of the b...
	xi) Fails to faithfully disclose its relationship, regardless of the time of its discovery, with the HoPE, members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the End-User or Implementing Unit, and the project consultants of t...
	xii) Submits beneficial ownership information containing false entries;
	xiii) Allows the use of one’s name or uses the name of another for purposes of public bidding;
	xiv) Submits eligibility requirements and bids containing false information or falsified documents or the concealment of such information that will materially alter the outcome of eligibility screening or any stage of the procurement;
	xv) Accesses the contents of any Bid submitted to the Procuring Entity before the opening of bids, without authorization;
	xvi) Has any documented attempt to unduly influence the outcome of the bidding;
	xv) Employs schemes which stifle or suppress any procurement activity; or
	xvi) Commits a third offense imposed with blacklisting under the Act by the same Procuring Entity, or a combination of three (3) violations imposed with blacklisting by the Procuring Entity and other Procuring Entities, as posted on the GPPB portal;
	b) If a Winning Bidder:
	i) Conducts poor performance or unsatisfactory quality and/or progress of work. Poor performance shall be as follows:
	i.i) Negative slippage of fifteen percent (15%) and above within the critical path of the project due entirely to the fault or negligence of the winning bidder; or
	i.ii) Non-compliance of the materials and workmanship with the approved specifications arising from the fault or negligence of the winning bidder.
	ii) In case it is determined prima facie that the winning bidder has engaged, before or during the implementation of the contract, in the following unlawful deeds and behaviors relative to contract acquisition and implementation:
	ii.i) Corrupt, fraudulent, collusive and coercive practices;
	ii.ii) Drawing up or using forged documents; or
	ii.iii) Using adulterated materials, means or methods, or engaging in production contrary to rules of science or trade.
	iii) Assigns or subcontracts the contract or any part thereof or substituting key personnel named in the proposal without prior written approval by the Procuring Entity;
	iv) Willfully or deliberately abandons or does not perform the project or contract by the winning bidder resulting in substantial breach thereof without lawful and/or just cause;
	v) Has its contract terminated due to its default or unlawful acts; or
	vi) Fails to comply with the provision on warranty that requires to repair any noted defect or damage to the Infrastructure Project due to the use of materials of inferior quality within ninety (90) calendar days from the issuance of the order by the ...
	17)  Format and Signing of Bids
	17.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX. Philippine Bidding Documents Related Forms on or before the deadline specified in the ITB Clause 19 in two (2) separa...
	17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any alterations to their format. No substitute form shall be accepted.
	17.3  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	18)  Sealing and Marking of Bids
	18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial component in another sealed envelope marked “FINANCIAL COMPONENT,”, sealing them all in an outer e...
	18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	18.3  All envelopes shall:
	a) contain the name of the contract to be bid in capital letters;
	b) bear the name and address of the Bidder in capital letters;
	c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 18.1;
	d) bear the specific identification of this bidding process indicated in the ITB Clause 1.1; and
	e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 19.
	18.4 For manually submitted bid envelopes that are not properly sealed and marked, as required in the Bidding Documents, the same shall be accepted; Provided, That the bidder or its duly authorized representative shall acknowledge such condition of th...
	The BAC shall assume no responsibility for misplaced or lost contents of the improperly sealed or marked bid, or for its premature opening.

	D. Submission and Opening of Bids
	19)  Deadline for Submission of Bids
	20)  Late Bids
	21)  Modification and Withdrawal of Bids
	21.1  Bidders may modify their bids before the deadline for the submission and receipt of bids.
	a) For manual submission and receipt of bids, the Bidders shall not be allowed to retrieve their original bid, but shall only be allowed to submit the bid modification by sending another bid, equally sealed, properly identified, linked to its original...
	b) For online submission of bids, the Bidders shall not be allowed to retrieve their original Bid, but shall only be allowed to submit the bid modification, send another Bid equally secured, properly identified labelled as a “modification” of the one ...
	21.2  Bidders may withdraw their bids in writing before the deadline for submission and receipt of bids. Withdrawal of bids after the applicable deadline shall be subject to appropriate sanctions as prescribed in the IRR.
	21.3  No bid may be modified after the deadline for submission and receipt of bids.  Further, no bid may be withdrawn in the interval between the deadline for submission and receipt of bids, and the expiration of bid validity specified by the Bidder i...
	Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain to an offer made by a bidder in addition or as a substitute to its original bid, which may be included as part of its original bid or submitted separately. A bid with ...
	Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bids shal...
	Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) will cau...
	22)  Opening and Preliminary Examination of Bids
	22.1 The BAC shall open the bids in public, immediately after the deadline for submission and receipt of bids, as specified in the BDS.  In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the submi...
	22.2  The manner of opening of the bids for Infrastructure Projects shall depend on the award criterion to be adopted, as follows:
	a) For LCRB and MEARB, the BAC shall open the technical and financial proposals on the same day; and
	b) For MARB, only the technical proposals shall be opened while the financial proposals shall remain unopened and shall be kept securely by the BAC until the specified time of their opening as indicated in the BDS. Only the financial proposals of the ...
	22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include, as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, findings of p...
	22.4  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of bids, as read, and the minutes of the bid opening shall...
	22.5  To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all bidders whose bids it has received through mail at its PhilGEPS-registered physical address or official e-mail address. The...

	E. Evaluation and Comparison of Bids
	23)  Process to be Confidential
	23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as Observers, are prohibited from making or accepting any communication with any bidder regarding the evaluation of their bids until the issuance of the Notice of Award, ...
	23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the bid.
	24)  Clarification of Bids
	To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests for clarification shall be in writing. Any clarification submitt...
	25)  Detailed Evaluation and Comparison of Bids
	25.2  The Procuring Entity will undertake the detailed evaluation and comparison of the bids which have passed the opening and preliminary examination of bids, pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most Economically ...
	25.3  The award criterion shall be determined as follows:
	a) For LCB:
	i) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	ii) The ranking of the total bid prices as so calculated from the lowest to highest, where the bid with the lowest price shall be identified as the LCB.
	b) For MEAB, the BAC shall evaluate the quality and price proposals to determine the MEAB using the following steps:
	i) The quality proposal together with the price proposal shall be considered in the evaluation of bids. The quality proposals shall be evaluated first using the criteria in the BDS. The price proposals of the bids that meet the minimum quality score s...
	ii) The price and quality proposals shall be given corresponding weights with the price proposal given a minimum weight of fifteen percent (15%) up to a maximum of forty percent (40%). The weight of the quality criteria shall be adjusted accordingly s...
	iii) To further promote green public procurement, the sustainability of materials or structures with green specifications shall be given greater weight in the evaluation of bids. As approved by the BAC, the exact weights shall be indicated in the BDS....
	iv) The HoPE shall approve or disapprove the recommendations of the BAC within two (2) calendar days after receipt of the results of the evaluation from the BAC.
	The quality component shall be assessed on the basis of criteria with corresponding numerical weights indicated in the BDS, which may include qualitative, environmental, or social aspects linked to the subject matter of the contract. These may include...
	a) Quality and technical merit, including technical competence and a credible track record;
	b) Aesthetic and functional design and characteristics;
	c) Approach and methodology;
	d) Accessibility;
	e) Tools and equipment;
	f) Social, environmental, economic, and innovative characteristics;
	g) Organization, qualification, and experience of employees or staff assigned to perform the contract;
	h) Ongoing contracts and work commitments; or
	i) Other relevant criteria in relation to the subject Infrastructure Projects to be procured.
	c) For MAB
	i) The BAC shall evaluate the quality proposals to determine the MAB using the quality components. The quality components shall be assessed on the basis of the criteria with corresponding numerical weights indicated in the BDS to determine the bidder ...
	ii) The second bid envelope of the bidder obtaining the highest technical rating shall be opened. If the financial proposal is equal to or lower than the ABC, the bid shall be accepted and determined as the MAB; otherwise, the same shall be rejected a...
	25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended that the highest and lowest scores for each bidder for each criterion shall not be considered in determining the average scores of the bidders, except when the eval...
	25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-discretionary criteria in considering the following:
	a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the required items in the BDS shall be considered non-responsive and, thus, automatically disqualified.
	However, when no price or a zero (0) or a dash (-) is indicated in a required item in the bid form, the same shall be construed that it is being offered for free to the Government, except those required by law or regulations to be provided for; and
	b) Arithmetical corrections. The BAC shall consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid correction if expressly allowed in the BDS. Any adjustment shall be calculated in moneta...
	25.6  Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and competitive bid comparison. For this purpose, all bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value-added tax (VAT),...
	25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual lots, or for any combination thereof, provided that all bids and combinations of bids shall be received by the same deadline and opened and evaluated simultaneously ...
	26)  Post - Qualification
	26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the LCB, MEAB, or MAB, as the case may be, complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5 and ...
	26.2  Failure to submit any of the post-qualification requirements on time, or a finding against the veracity thereof, shall disqualify the Bidder for award; Provided, That in the event that a finding against the veracity of any of the documents submi...
	26.3  The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as well as other information as the Procuring Entity deems necessary and appropriate, using a no...
	26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and recommend to the HoPE the aw...
	If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall immediately notify the Bidder in writing of its post-disqualification and the grounds for such determina...
	26.5 Immediately after the BAC has notified the first bidder of its post-disqualification, and notwithstanding any pending request for reconsideration thereof, the BAC shall initiate and complete the same post-qualification process on the bidder with ...
	26.6 If the second bidder, however, fails the post-qualification, the procedure for post-qualification shall be repeated for the bidder with the next LCB, MEAB, or MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is determined for aw...
	26.7 Within a period not exceeding ten (10) calendar days from the determination by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the recommendation to award the contract, the HoPE or its duly authorized representative shall approve or di...
	26.8 In case of approval, the HoPE or its duly authorized representative shall immediately issue the Notice of Award to the bidder with the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.
	In the event that the approving authority shall disapprove the resolution on the award of the contract, such disapproval shall be based only on valid, reasonable, and justifiable grounds as enumerated under Section 70 of the IRR to be expressed in w...
	27)  Reservation Clause
	27.1  Notwithstanding the eligibility or post-qualification of a bidder and without incurring any liability, the HoPE or its duly authorized representative at any stage of the procurement, reserves the right to review its qualifications, reject any an...
	a) If it has reasonable grounds to believe that a misrepresentation has been made by the said bidder; or
	b) If it has reasonable grounds to believe that there has been a change in the bidder’s capability to undertake the project from the time it submitted its eligibility requirements.
	Should such review uncover any misrepresentation made in the eligibility and bidding requirements, statements or documents, or any changes in the situation of the Bidder which will adversely affect its capability to undertake the Project so that it no...
	27.2  Based on the following grounds, the HoPE or its duly authorized representative reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby inc...
	a) If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is between or among the bidders themselves, or between a bidder a...
	b) If the BAC is found to have failed in complying with the applicable law or in following the prescribed bidding procedures; or
	c) If there are any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the government, in instances where (i) the physical and economic conditions have significantly changed so as to render the project...

	F. Award of Contract
	28)  Contract Award
	28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.
	28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the winning Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative personally or by r...
	28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice of Award, the following conditions should be complied with before the contract may be awarded:
	a) Submission of the following documents:
	i) Valid JVA, if applicable;
	ii) The SEC Certificate of Registration of the foreign corporation, if applicable; or
	iii) Valid PCAB license and registration for the type and cost of the Project for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of such license and registration as a pre-condition to the Notice of ...
	b) Posting of the performance security in accordance with ITB Clause 30; and
	c) Signing of the contract as provided in ITB Clause 29.
	29)  Signing of the Contract
	29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning Bidder shall post the required performance security, sign and date the contract, and return it to the Procuring Entity.
	29.2 The Procuring Entity shall enter into a contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	29.3  The following documents shall form part of the contract:
	a) Contract Agreement;
	b) Bidding Documents;
	c) Winning Bidder’s bid, including the technical and financial proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Pro...
	d) Performance Security;
	e) Notice of Award of Contract; and
	f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	30)  Performance Security
	30.1 To guarantee the faithful performance by the winning bidder of its obligations under the contract, it shall post a performance security prior to the signing of the contract. Furthermore, the successful bidder shall be required to update the perfo...
	30.2 Sectors enumerated under Section 76.18F  of the IRR may be allowed to post Performance Securing Declaration (PSD) as specified in the BDS.
	30.3 The performance security shall be in a form selected by the Procuring Entity in the amount indicated in the BDS, which shall not be less than the percentage of the total contract price in accordance with the following price schedule:
	30.4 The performance security shall be denominated in Philippine Peso and posted in favor of the Procuring Entity, which shall be forfeited in the event it is established that the winning bidder is in default in any of its obligations under the contract.
	31)  Notice to Proceed
	The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later than three (3) calendar days from the date of approval of the contract by the appropriate signatories. All notices called for by the terms of the contract shall be ...
	32)  Protest Mechanism


	Section III. Bid Data Sheet
	Section IV. General Conditions of Contract
	1) General Terms
	In this Contract, the following terms shall be interpreted as indicated:
	2)  Interpretation

	2.1  In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specif...
	2.2  If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Inte...
	2.3  The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	3)  Governing Language and Law

	3.1  This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	3.2 This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Con...
	4)  Communications

	Communications between parties that are referred to in the Conditions shall be effective only if made in writing.  A notice shall be effective only when it is received by the concerned party.
	5)  Possession of Site

	5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from fai...
	5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay shall be ...
	5.3  The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at its own cost any additional facilities outside the Site required by i...
	5.4  The Contractor shall allow the Procuring Entity and any person authorized by the Procuring Entity access to the Site and to any place where work in connection with this Contract is being carried out or is intended to be carried out.
	6)  The Contractor’s Obligations

	6.1  The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall...
	6.2  The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity, and complete them by th...
	6.3 The Contractor shall be responsible for the safety of all activities on the Site.
	6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply with the applicable laws where the Site is located.
	6.5  The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their ...
	6.6  If the Procuring Entity asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further connection with th...
	6.7  During Contract implementation, the Contractor and its subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	6.8  The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	6.9  The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site...
	6.10  Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity. The Contractor shall notify the Procuring Entity of such discoveries and carry out ...
	7) Subcontracting

	7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract portions of the Works beyond the percentage specified in BDS Clause 8.1. If subcontracting is allowed, the arrangement, including the timing for submission of the subcont...
	7.2 For subcontracting arrangements, the following rules shall apply for both locally-funded projects and to projects financed through Official Development Assistance, except those covered by treaty, or international, or executive agreements:
	a) The subcontracted portion of the contract shall be subject to the approval of the HoPE and the following conditions:
	i) The subcontracted portion shall not exceed fifty percent (50%), or a different percentage on a per project basis as approved by the GPPB. The threshold percentages fixed herein shall be subject to the periodic review and adjustments as may be deeme...
	ii) The subcontracted portion shall be limited to components that are not deemed "significant or material" to the project as determined by the Procuring Entity.
	b) Subcontracting arrangement, if allowed, including the time of submission of the eligibility documents of the subcontractor, shall be disclosed in the Bidding Documents;
	c) Subcontractors must meet the eligibility criteria and shall submit the same eligibility documents as the general contractor.
	Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility of the general contractor for the procurement project. In such case, the portion intended to be subcontracted to the ineligible subcontractor shall be assumed ...
	d) The general contractor shall remain liable for the subcontractor’s actions, defaults, delays, and negligence;
	e) The general contractor and the subcontractor are obliged to comply with the provisions of the contract and shall share liability, jointly and severally, in cases of violation of safety standards or other labor standards insofar as the subcontracted...
	f) For purposes of post-qualification in accordance with its objective and process under the IRR, the value of the entire completed and accepted Project, including the subcontracted portion, shall be credited as experience of the general contractor. I...
	i) The subcontractor shall get credit for one hundred percent (100%) of the value of the subcontracted portion of the project performed;
	ii) Subcontractors shall be eligible to concessional windows of GFIs that treat receivables from the government as loan security; the receivables of subcontractors due from their general contractor shall similarly be accepted as loan security by GFIs;...
	iii) Contract performance monitoring, such as the use of CPES, among others, shall also be mandatorily applied to the work experience of the subcontractors.
	8)  Advance Payment

	8.1  The Procuring Entity shall make an advance payment on the Contract Price to the Contractor in an amount not exceeding fifteen percent (15%) of the total contract price to be made in lump sum or, at the most, two installments according to a schedu...
	8.2  The advance payment shall be made only upon:
	i) Written request of the contractor which shall form part of the contract document; and
	ii) Submission of an irrevocable standby Letter of Credit of equivalent value from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety bond callable upon demand issued by a duly licensed surety or insurance company, at the optio...
	8.3 The advance payment shall be recovered from the Contractor through deductions in amounts equivalent to the percentage of the total contract price that corresponds to the value of the advance payment granted.
	8.4 Once a month, Contractors may submit documents, such as Monthly Certificates,9F  to show the progress or partial completion of a project. The Contractor may reduce its standby letter of credit or guarantee instrument by the amounts refunded by the...
	9)  Progress Payments

	9.1  Once a month, the Contractor may submit a statement of work accomplished (SWA) or progress billing and corresponding request for progress payment for work accomplished. The SWA should show the amounts which the Contractor considers itself to be e...
	The Procuring Entity or Project Engineer shall check the Contractor’s SWA and certify the amount to be paid to the Contractor as progress payment. Materials and equipment delivered onsite but not yet incorporated in the Works shall not be included for...
	9.2  The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the Contractor as progress payment:
	a) Cumulative value of the work previously certified and paid for.
	b) Portion of the advance payment to be recouped.
	c) Retention money in accordance with the conditions of the contract.
	d) Amount to cover third-party liabilities.
	e) Amount to cover uncorrected discovered defects in the Works.
	9.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity within twenty-eight (28) days from the date each certifi...
	9.4 The first progress payment may be paid by the Procuring Entity to the Contractor, as indicated in the SCC; Provided, That at least a percentage of the Works has been accomplished as certified by the Procuring Entity and as indicated in the SCC.
	9.5  Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	10)  Payment Documents

	10.1 Subject to existing accounting and auditing rules and regulations,10F  the Contractor shall submit to the Procuring Entity monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	10.3  The value of Work executed shall:
	a) be determined by the Procuring Entity;
	b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	c) include the valuations of approved variations.
	10.4  The Procuring Entity may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	11)  Retention

	11.1  The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Clause 11.2.  The said amount will serve to guarantee indemnity for uncorrected discovered defec...
	11.2  Progress payments are subject to retention of ten percent (10%) referred to as the retention money.  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress payment...
	If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention shall be imposed, which may be decreased to 5 percent (5%) by the Procuring En...
	11.3  The total retention money shall be due for release upon final acceptance of the Works. The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby Letters of Credit from a bank,...
	11.4  On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	12)  Performance Security

	12.1  Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity, but in no case later than the signing of the contract by both parties, the winning Contractor shall furnish the performance security in any of the forms...
	12.2  The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the contract.
	12.3  The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance. In case the performance security issued is valid for a specific period shorter than the term of the contract, including th...
	12.4  The performance security may be released by the Procuring Entity after the issuance of the Certificate of Final Acceptance; Provided, That the Procuring Entity has no claims filed against the performance security.
	12.5  The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 30  to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of change ...
	12.6  In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not...
	12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to Act No. 368813F  against any subcontractor be they an ...
	13)  Detailed Engineering and Site Investigation Reports

	13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports referred to in the SCC supplemented by any information obtained by the Contractor.
	13.2  Detailed engineering shall proceed only on the basis of the feasibility or preliminary engineering study made which establishes the technical viability of the project and conformance to land use and zoning guidelines prescribed by existing laws....
	13.3 A schedule of detailed engineering activities shall include the following:
	a) Survey;
	b) Site Investigation;
	c) Soils and Foundation Investigation;
	d) Construction Materials Investigation;
	e) Preparation of Design Plans;
	f) Preparation of Technical Specifications;
	p) Preparation of report on asset climate hazards, risk assessment, disaster response strategies, and readiness planning.
	13.4 Work under detailed architectural and engineering design shall include, among others, the items stated in Section 8.3 of the IRR.
	14)  Licenses and Permits
	15)  Contractor’s Risk and Warranty Security

	15.1  From the time project construction commenced up to final acceptance, the Contractor shall assume full responsibility for any damage or destruction of the works, except those occasioned by force majeure; and the safety, protection, security, and ...
	15.2  The defects liability period for infrastructure projects shall be one (1) year from project completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at its own expense, of a...
	15.3  The defects liability period shall be covered by the performance security of the Contractor required in Section 68 of the IRR, which shall guarantee that the Contractor performs its responsibilities stated in GCC Clause 15.1 Unless otherwise ind...
	15.4  The following persons shall be held responsible for “Structural Defects,” i.e., major faults or flaws or deficiencies in one or more key structural elements of the project which may lead to structural failure of the completed elements or structu...
	a) Contractor – Where Structural Defects or Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the Contractor shall be held lia...
	b) Consultants – Where Structural Defects or Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the projec...
	c) Procuring Entity’s Representatives or Project Manager or Construction Managers and Supervisors – The project owner’s representative, project manager, construction manager, and supervisor shall be held liable in cases where the Structural Defects or...
	d) Third Parties - Third Parties shall be held liable in cases where Structural Defects or Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mini...
	e) Users - In cases where Structural Defects or Failures are due to abuse or misuse by the End-User or Implementing Unit of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, ...
	15.5  The warranty against Structural Defects or Failures, except those occasioned by force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. On the ...
	15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be required to post a warranty security, which shall be stated in Philippine Peso, in the form chosen by the Procuring Entity in accordance with the following schedu...
	15.7 The warranty security shall be stated in Philippine Peso and shall remain effective within one (1) year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of the said one (1...
	15.8 In case of structural/non-structural defects or failure occurring during the applicable warranty period provided in GCC Clause 15.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to f...
	16)  Procuring Entity’s Risk

	16.1  From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	i) any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the Works; or
	ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed or contracted by it, except the Contractor.
	b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where th...
	17)  Insurance

	17.1  The Contractor shall, under its name and at its own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	a) Contractor’s All Risk Insurance, with an exception for Simple Infrastructure Projects, as applicable;
	b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	c) Personal injury or death of Contractor’s employees; and
	d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	17.2 The Contractor shall provide evidence to the Procuring Entity that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Entity.
	17.3  The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Pr...
	17.4  If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance required to be obtained under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insurances and pay ...
	17.5  In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/...
	17.6  The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of...
	a) The issuer of the insurance policy to be replaced has:
	i) become bankrupt;
	ii) been placed under receivership or under a management committee;
	iii) been sued for suspension of payment;
	iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies has been cancelled; or
	v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	18)  Liquidated Damages

	18.1  When the Contractor fails to satisfactorily complete the Works under the contract within the specified contract duration, inclusive of duly granted time extensions, if any, the Contractor shall be liable for liquidated damages in an amount equal...
	18.2  In computing liquidated damages, the Procuring Entity shall determine the usability of the project. A project or a portion thereof may be deemed usable when it starts to provide the desired benefits as certified by the End-User or Implementing U...
	18.3  To be entitled to liquidated damages, the Procuring Entity does not have to prove that it has incurred actual damages. Such amount shall be deducted from any money due, or which may become due the Contractor under the contract, collected from th...
	18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumst...
	18.5 If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment schedule.
	19)  Settlement of Disputes

	19.1  Any dispute arising from the implementation of a contract covered by the Act and the IRR shall primarily be resolved and settled amicably by mutual consultation or agreement.
	19.2  In case of failure to settle the dispute amicably, the parties may mutually agree in writing to resort to other modes of alternative dispute resolution (ADR) to promote efficiency in the procurement process. Accordingly, they are encouraged to s...
	If arbitration is chosen as the ADR method, this shall be incorporated as a provision in the contract and referred to the Arbitrator specified in the SCC.
	19.3 If the dispute remains unresolved after exhausting the remedies provided above, it may be submitted to other forms of ADR, such as mediation, conciliation, early neutral evaluation, mini-trial, or any combination thereof, in accordance with RA No...
	20) Liability of the Contractor
	21) Termination for Breach of Contract

	21.1  The Procuring Entity shall terminate the contract for breach thereof when any of the following conditions are present:
	a)  Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree No. 1870, s. 1983;
	b) Due to the Contractor’s fault and after the contract time has expired, it has incurred a negative slippage of ten percent (10%) or more in the completion of the work;
	c) The Contractor abandons the contract works, plainly demonstrates an intention not to continue the performance of the Contractor’s obligations under the contract, refuses or fails to comply with the Procuring Entity’s instructions, or fails to proce...
	d) When the Contractor, without reasonable excuse, fails to comply with the Notice of Rejection given by the Project Engineer that, after examination therein, the Infrastructure Project is found to be defective or otherwise not in accordance with the ...
	e) The Contractor does not actually have on the project site the minimum essential equipment listed on the Bid necessary to prosecute the Works in accordance with the approved work plan and equipment deployment schedule as required for the project;
	f) The Contractor does not execute the Works in accordance with the contract or persistently or flagrantly neglects to carry out its obligations under the contract;
	g) The Contractor neglects or refuses to remove materials or to perform a new work that has been rejected as defective or unsuitable;
	h) The Contractor subcontracts any part of the contract works without approval by the Procuring Entity; or
	i) The Contractor becomes bankrupt or insolvent; goes into liquidation, administration, reorganization, winding-up, or dissolution; becomes subject to the appointment of a liquidator, receiver, administrator, manager, or trustee; enters into a composi...
	21.2  All materials on the Site, Plant, Works, including Equipment paid under this Contract, including those identified by the Procuring Entity in the SCC pursuant to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity if this C...
	22)   Termination Due to Force Majeure

	22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which could not have been foreseen, or though ...
	22.2  If this Contract is discontinued by an outbreak of war or by any other similar event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity shall certify that this Contract has been discontinued.  The...
	22.3  If the event continues for a period of eighty-four (84) days, either party may then give notice of termination, which shall take effect twenty-eight (28) days after the giving of the notice.
	22.4  After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant, in relation to GCC Clause 9.1 and 21.2, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause 30; and
	(b) any sum to which the Procuring Entity is entitled.
	22.5 The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	23)  Termination by Contractor

	The Contractor may terminate this Contract with the Procuring Entity if the Works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract;
	b)  Substantial failure of the Procuring Entity to perform its obligations under the contract, and such failure constitutes a material breach of the Procuring Entity’s obligations under the contract;
	c)  Prolonged suspension by the Procuring Entity, through no fault of the Contractor, which affects the substantial part of the Infrastructure Project; or
	d)  The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	24)  Termination for Convenience
	25) Termination for Unlawful Acts
	26) Termination for Other Causes

	26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring Entity if physical and economic conditions have significantly chan...
	26.2  The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	26.3  Other breaches of Contract shall include, but shall not be limited to, the following:
	a) The Contractor stops work for twenty-eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity;
	b) The Procuring Entity instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty-eight (28) days;
	c) A payment certified by the Procuring Entity is not paid to the Contractor within eighty-four (84) days from the date of the Procuring Entity’s certificate;
	d) The Procuring Entity gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity;
	e) The Contractor does not maintain a Security, which is required; and
	f) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC 18.
	26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the imposition of administrative sanctions as prescribed by RA No. 12009 and without prejudice to the imposition of civil and criminal sanctions as provided under applicable a...
	26.5  When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity in order to terminate the existing contract for a cause other than those listed under GCC Clause 26.3, the Procuring Entity shall decide...
	26.6  If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	27)  Procedures for Termination of Contracts

	27.1  The following provisions shall govern the procedures for the termination of this Contract:
	a) Verification - Upon receipt of a written report of acts or causes which may constitute grounds for termination as aforementioned, or upon its own initiative, the End-User or Implementing Unit shall, within a period of seven (7) calendar days, verif...
	b) Notice to Terminate - Upon recommendation by the End-User or Implementing Unit, the HoPE shall terminate contracts only by written notice to the Contractor conveying the termination of the contract. The notice shall state:
	(i) that the Contract is being terminated for any of the grounds aforementioned, and a statement of the acts that constitute the grounds constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this contract should not be terminated; and
	(iv) special instructions of the Procuring Entity, if any.
	f) Contract Termination Review Committee (CTRC) - The HoPE may create a committee to assist him in the discharge of its functions under the IRR. All decisions recommended by the CTRC shall be subject to the approval of the HoPE
	g) Take-over of Contracts - If a Procuring Entity terminates the contract due to default, insolvency, or for cause, it may enter into a Negotiated Procurement (Take-over of Contracts) pursuant to Section 35.3 of the IRR.
	h) Notice by Contractor - The Contractor must serve a written notice to the Procuring Entity of its intention to terminate the contract at least thirty (30) calendar days before its intended termination. The contract is deemed terminated if it is not ...
	27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable laws, the Procuring Entity shall impose on Contractors after the termination of the contract, the penalty of suspension for one (1) year for the first offense, suspension f...
	28) Approval of Drawings and Temporary Works by the Procuring Entity

	28.1  All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity before its use.
	28.2 The Contractor shall be responsible for design of Temporary Works.
	28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	28.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	29)  Acceleration and Delays Ordered by the Procuring Entity
	30) Contractor's Right to Claim
	31)  Dayworks

	31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in the SCC, the Contractor shall determine the Dayworks rates to be included or indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used for small ...
	31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity. Each completed form shall be verified and signed by the Procuring Entity within two (2) days of the work being done.
	31.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms from both the Procuring Entity and Contractor.
	32)  Early Warning

	32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works.
	32.2 The Contractor shall cooperate with the Procuring Entity in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instructio...
	33)  Program of Work

	33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	33.2  An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	33.3  The Contractor shall submit to the Procuring Entity for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this period, the Procuring...
	33.4  The Procuring Entity’s approval of the Program of Work shall not alter the Contractor’s obligations.  A revised Program of Work produced by the Contactor shall show the effect of any approved Variations, and shall include all Variations. The Con...
	33.5 When the Program of Work is updated, the Contractor shall provide the Procuring Entity with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the Co...
	34)  Management Conferences

	34.1  Either the Procuring Entity or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the early warning procedure.
	34.2  The Procuring Entity shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity.  The responsibility of the parties for the actions to be taken shall be deci...
	35)  Bill of Quantities

	35.1 The Bill of Quantities shall contain items of work for the construction, installation, testing, commissioning of work, materials, and labor among others, to be done by the Contractor.
	35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	35.3  If the final quantity of any work item completed differs from the quantity indicated in the Bill of Quantities, and the difference does not exceed twenty-five percent (25%) of the original quantity for that item, the Procuring Entity shall adjus...
	35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring Entity with a detailed cost breakdown of any rate in the Bill of Quantities.
	36)  Instructions, Inspections and Audits

	36.1  The Procuring Entity shall at all reasonable times during construction of the Works be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any samples.  In the absenc...
	36.3  The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	37)  Identifying Defects
	38)  Correction of Defects

	38.1 The Procuring Entity shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is one (1) year from project completion up to final acceptance by the Procuring Entity.
	38.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within ninety (90) calendar days from the time the HoPE has issued an order to undertake repair.
	38.3 The Contractor shall correct the defects which they notice themselves before the end of the Defects Liability Period.
	38.4 The Procuring Entity shall certify that all defects have been duly corrected.
	39)  Uncorrected Defects

	39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice of its intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have ...
	39.2  The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	40)  Variation Orders

	40.1  Variation Orders may be issued by the Procuring Entity to cover any increase or decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either...
	Provided, That in case of positive or additive Variation Order/s, the cumulative amount thereof shall not exceed ten percent (10%) of the original contract price; Provided, further, That the scope of works shall not be reduced as to accommodate a posi...
	40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the original contract price shall be the subject of another procurement project to be bid out if the Works are separable from the original contract. In exceptional cases where it...
	All progress payments shall first be charged against the advance payment until the latter has been fully exhausted, at the option of the Procuring Entity.
	40.3 A Variation Order may either be in the form of a Change Order or Extra Work Order:
	a) A Change Order may be issued by the HoPE or duly authorized representative to cover any increase or decrease in quantities of original work items in the contract.
	b) An Extra Work Order may be issued by the implementing official to cover the introduction of new work necessary for the completion, improvement or protection of the project which was not included as items of work in the original contract, such as, w...
	40.4  For Variation Orders, the Contractor shall be paid for additional work items whose unit prices shall be derived based on the following:
	a) For additional or extra works duly covered by Change Orders involving work items which are exactly the same or similar to those in the original contract, the applicable unit prices of work items original contract shall be used.
	b) For additional or extra works duly covered by Extra Work Orders involving new work items that are not in the original contract, the unit prices of the new work items shall be based on the direct unit costs used in the original contract (e.g., unit ...
	40.5  Under no circumstances shall a Contractor proceed to commence work under any Change Order or Extra Work Order unless it has been approved by the HoPE or its duly authorized representative. However, under any of the following conditions, the Proc...
	a) In the event of an emergency where the prosecution of the work is urgent to avoid detriment to public service, or damage to life and/or property; and/or
	b) When time is of the essence;
	Provided, however, That such approval is valid on work done up to the point where the cumulative increase in value of work on the project which has not yet been duly fully approved does not exceed five percent (5%) of the adjusted original contract pr...
	Provided, further, That immediately after the start of work, the corresponding Change Order or Extra Work Order shall be prepared and submitted for approval in accordance with the abovementioned rules. Payments for Works satisfactorily accomplished on...
	Provided, finally, That for a Change Order or Extra Work Order involving a cumulative amount exceeding five percent (5%) of the original contract price, no work thereon may be commenced unless said Change Order or Extra Work Order has been approved by...
	41)  Contract Completion
	42)  Suspension of Work

	42.1  The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous event or for failure on the part of the Contractor to correct ...
	42.2  The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects or activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notic...
	a) There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	b) Requisite construction plans which must be owner furnished are not issued to the Contractor precluding any work called for by such plans.
	c) Peace and order conditions that make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police station which has responsibility over the affected area and confirmed by t...
	d) There was a failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	e) Delay in the payment of Contractor's claim for progress billing beyond forty-five (45) calendar days from the time the Contractor's claim has been certified by the Procuring Entity’s authorized representative that the documents are complete, unless...
	42.3  In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effectivity of the order suspending operation and the order to resume work shall be a...
	43)  Payment on Termination

	43.1   If the Contract is terminated because of a breach of Contract by the Contractor, the Procuring Entity shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of t...
	43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a breach of Contract by the Procuring Entity, the Procuring Entity shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost...
	43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from the notice of termination.
	43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	44)  Extension of Contract Time

	44.1  Should the amount of additional work or other special circumstances warrant the entitlement of the Contractor to an extension of contract time, the Procuring Entity shall determine the amount of such extension; Provided, That the Contractor has ...
	44.2 No extension of contract time shall be granted to the Contractor due to ordinary unfavorable weather conditions and inexcusable negligence of the Contractor to provide the required equipment, supplies, or materials.
	44.3  Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT, CPM, Precedence Diagram Method or any other project management tool.
	44.4  No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation...
	44.5  Extension of contract time may be granted in the cases indicated in the SCC.
	44.6  The written consent of the bank, or surety or insurance company, as the case may be, must be attached to any request of the Contractor for extension of contract time and submitted to the Procuring Entity for consideration and the validity of the...
	44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining work, which would...
	44.8 The Procuring Entity shall decide whether and by how much to extend the Intended Completion Date within twenty (20) days of the Contractor asking the Procuring Entity for a decision thereto after fully submitting all supporting information.  If t...
	45)  Price Escalation
	46)  Completion
	47)  Taking Over
	48)  Operating and Maintenance Manuals

	48.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	48.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s approval, the Procuring Entity shall withhold the amount stated in the SCC from payments due to the Contr...
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